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FINAL
CONTRACT TITLE : TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 003 CONTRACT ID : T201020012.01 COUNTIES : SUSSEX
LETTING DATE : 06/05/12 DISTRICT : S2
STATE/FEDERAL AID NO: ETEA-2010(20) CONTRACT TIME : 61 CALENDAR DAYS
CONTRACT DESCRIPTION : URBAN (5,000 POPULATION OR MORE) PROJECT (S) ETEA-2010(20)
THE OVERALL PROJECT CONSISTS OF SIDEWALK IMPROVEMENTS,
CROSSWALKS, DECORATIVE LIGHTING AND SOME MINOR LANDSCAPING
ON PORTIONS OF MAIN STREET WITHIN THE TOWN OF DAGSBORO.
SET-ASIDE
VENDOR RANKING Contract was awarded on 06/26/12 to vendor GRASSBUSTERS LANDSCAPING CO
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 233,667.06 129.4231% 100.0000%
1 GRASSBUSTERS LANDSCAPING CO, 935 RAHWAY DRIVE, NEWARK, DE, 19711 S 180,545.09 100.0000% 77.2660%
2 DAISY CONSTRUCTION COMPANY, 102 LARCH CIRCLE, NEWPORT, DE, 19804 $ 265,880.48 147.2654% 113.7860%
I ( 0 ) I ( 1) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |DATISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— o
SECTION 0001 TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II
| | |
0010 201000 LUMP | 15000.00000 15000.00] 100.00000 100.00] 500.00000 500.00
CLEARING AND GRUBBING | | |
0020 202000 250.000 cy | 20.31488 5078.72| 25.00000 6250.00| 50.00000 12500.00
EXCAVATION AND EMBANKMENT | | |
0030 209006 2.000 cCy | 51.27281 102.55] 10.00000 20.00] 25.00000 50.00
BORROW, TYPE F | | |
0040 211000 LUMP | 2000.00000 2000.00]| 1000.00000 1000.00] 3500.00000 3500.00
REMOVAL OF STRUCTURES AND OBSTRUCTIONS | | |
0050 251000 40.000 LF | 3.15502 126.20] 4.00000 160.00] 7.00000 280.00
SILT FENCE | | |
0060 252002 1.000 EACH | 134.84445 134.84] 125.00000 125.00] 260.00000 260.00
INLET SEDIMENT CONTROL, AT GRADE INLET | | |
0070 302007 73.000 CY | 43.29811 3160.76 | 70.00000 5110.00]| 116.00000 8468.00
GRADED AGGREGATE BASE COURSE, TYPE B | | |
0080 302008 20.000 cCY | 57.24852 1144.97] 50.00000 1000.00] 116.00000 2320.00
GRADED AGGREGATE BASE COURSE, TYPE B, | | |
PATCHING | | |
0090 302012 26.000 TON | 42.14537 1095.78] 50.00000 1300.00] 80.00000 2080.00
DELAWARE NO. 57 STONE | | |
0100 401821 5.000 TON | 125.00000 625.00] 120.00000 600.00] 450.00000 2250.00
| | |
I I |

PG 64-22, PATCHING
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FURNISH AND MAINTAIN PORTABLE
CHANGEABLE MESSAGE SIGN

FINAL
CONTRACT TITLE : TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 003 CONTRACT ID : T201020012.01 COUNTIES : SUSSEX
LETTING DATE : 06/05/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0110 401822 8.000 TON | 80.53844 644.31]| 120.00000 960.00| 250.00000 2000.00
WMA, SUPERPAVE, TYPE B, 160 GYRATIONS, | | |
PG 64-22, PATCHING | | |
0120 401823 15.000 TON | 71.14930 1067.24] 120.00000 1800.00] 250.00000 3750.00
WMA, SUPERPAVE, BITUMINOUS CONCRETE | | |
BASE COURSE, 160 GYRATIONS, PG 64-22, | | |
PATCHING | | |
0130 406001 815.000 SYIN | 2.71942 2216.33] 3.00000 2445.00] 5.00000 4075.00
HOT-MIX PATCHING | | |
0140 501532 19.000 CY | 450.00000 8550.00 | 300.00000 5700.00] 600.00000 11400.00
PERVIOUS PORTLAND CEMENT CONCRETE | | |
0150 701014 374.000 LF | 25.00000 9350.00| 30.00000 11220.00] 31.00000 11594.00
PORTLAND CEMENT CONCRETE CURB, TYPE 1-6 | | |
0160 705001 829.000 SF | 6.18332 5125.97] 5.00000 4145.00] 7.00000 5803.00
P.C.C. SIDEWALK, 4" | | |
0170 705002 3019.000 SF | 5.76039 17390.62 ]| 6.00000 18114.00] 11.50000 34718.50
P.C.C. SIDEWALK, 6" | | |
0180 705504 510.000 SF | 13.31240 6789.32] 15.00000 7650.00 | 25.00000 12750.00
BRICK AND/OR BLOCK SIDEWALK | | |
0190 710001 1.000 EACH | 701.14267 701.14] 500.00000 500.00]| 2500.00000 2500.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0200 710507 1.000 EACH | 292.73925 292.74] 100.00000 100.00]| 450.00000 450.00
ADJUST AND REPAIR EXISTING SANITARY | | |
CLEANOUTS | | |
0210 713002 136.000 SY | 2.12523 289.03] 5.00000 680.00]| 4.00000 544.00
GEOTEXTILES, SEPARATION | | |
0220 732002 1500.000 sSY | 4.59295 6889.43] 5.00000 7500.00 | 9.00000 13500.00
TOPSOIL, 6" DEPTH | | |
0230 734013 1500.000 SY | 0.67050 1005.75] 0.32000 480.00]| 1.15000 1725.00
PERMANENT GRASS SEEDING, DRY GROUND | | |
0240 737523 LUMP | 20530.00000 20530.00] 636.00000 636.00]| 1560.00000 1560.00
PLANTING | | I
0250 743000 LUMP | 10000.00000 10000.00| 10000.00000 10000.00| 11500.00000 11500.00
MAINTENANCE OF TRAFFIC | | |
0260 743004 30.000 EADY | 61.42183 1842.65] 100.00000 3000.00] 85.00000 2550.00
| | |
| | |
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FINAL
CONTRACT TITLE : TOWN OF DAGSBORO SIDEWALK IMPROVEMENTS PHASE II
CALL ORDER : 003 CONTRACT ID : T201020012.01 COUNTIES : SUSSEX
LETTING DATE : 06/05/12 DISTRICT 1 S2
SET-ASIDE
I ( 0 ) I ( 1 ) I( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——_—
0270 743006 1409.000 EADY | 0.30959 436.21| 0.25000 352.25]| 0.30000 422.70
PLASTIC DRUMS | | |
0280 743023 740.000 LEDY | 5.00000 3700.00] 1.00000 740.00] 0.30000 222.00
TEMPORARY BARRICADES, TYPE III | | |
0290 743024 2023.000 EADY | 2.62891 5318.28] 2.00000 4046.00] 2.50000 5057.50
TEMPORARY WARNING SIGNS AND PLAQUES | |
0300 743052 383.000 HOUR | 50.80000 19456.40] 50.80000 19456.40] 50.80000 19456.40
FLAGGER, SUSSEX COUNTY, STATE | | |
0310 743064 68.000 HOUR | 73.66000 5008.88] 73.66000 5008.88] 73.66000 5008.88
FLAGGER, SUSSEX COUNTY, STATE, OVERTIME | | |
0320 744520 1.000 EACH | 837.20067 837.20]| 570.00000 570.00]| 660.00000 660.00
CONDUIT JUNCTION WELL, TYPE 1, PRECAST | | |
CONCRETE | | |
0330 744523 1.000 EACH | 1107.83770 1107.84] 1075.00000 1075.00 | 1250.00000 1250.00
CONDUIT JUNCTION WELL, TYPE 4, PRECAST | | |
CONCRETE | | |
0340 745527 1089.000 LF | 12.59898 13720.29] 7.35000 8004.15] 8.50000 9256.50
SUPPLY OF 2 1/2" GALVANIZED STEEL | |
CONDUIT | | |
0350 745542 123.000 LF | 27.65984 3402.16] 20.00000 2460.00] 23.00000 2829.00
INSTALLATION OF CONDUIT UNDER EXISTING | | |
PAVEMENT-DIRECTIONAL BORE | | |
0360 745544 966.000 LF | 7.78245 7517.85] 7.40000 7148.40] 8.50000 8211.00
INSTALLATION OF CONDUIT IN UNPAVED | |
TRENCH | | |
0370 746852 13.000 EACH | 822.04710 10686.61] 510.00000 6630.00]| 600.00000 7800.00
POLE BASE, TYPE 6 | |
0380 748551 564.000 SF | 24.58725 13867.21] 25.00000 14100.00] 22.00000 12408.00
PREFORMED THERMOPLASTIC DECORATIVE | |
PAVEMENT SYSTEM | |
0390 749687 65.000 EACH | 66.48522 4321.54] 60.00000 3900.00]| 65.00000 4225.00
INSTALLATION OR REMOVAL OF TRAFFIC | |
SIGN(S) ON SINGLE SIGN POST | | |
0400 758000 282.000 SY | 16.00348 4512.98 20.00000 5640.00] 26.00000 7332.00
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0410 762001 526.000 LF | 1.68804 887.91| 3.00000 1578.00 | 3.00000 1578.00
| | |

SAW CUTTING, HOT MIX
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CALL ORDER  : 003 CONTRACT ID : T201020012.01 COUNTIES : SUSSEX
LETTING DATE : 06/05/12 DISTRICT
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE | GRASSBUSTERS LANDSCAPING CO |DAISY CONSTRUCTION COMPANY
LINE NO / ITEM CODE / ALT | [ [
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— o
0420 762002 48.000 LF | 4.84055 232.35] 5.00000 240.00] 7.00000 336.00
SAW CUTTING, CONCRETE, FULL DEPTH | | [
0430 763000 LUMP | 10000.00000 10000.00] 7001.01000 7001.01 | 19700.00000 19700.00
INITIAL EXPENSE | | |
0440 763501 LUMP | 7500.00000 7500.00 | 2000.00000 2000.00] 7500.00000 7500.00
CONSTRUCTION ENGINEERING | | |
SECTION TOTALS | $ 233,667.06] $ 180,545.09] $ 265,880.48
—————————————————————————————————————————— B e Sttt T
CONTRACT TOTALS [ $ 233,667.06] $ 180,545.09] $ 265,880.48

DBE GOALS |




